
COMMONWEALTH OF MASSACHUSETTS

DESIGNER SELECTION BOARD PROJECT CRITERIA


DSB LIST #  06-16 ITEM # 1 DSB PUBLIC NOTICE DATE 20 December 2006 

LAST DATE FOR FILING APPLICATION IS: 10 January 2006 at 2:00 PM 

The Board recommends applications to be submitted by any of the following firms: 

( X ) Architect ( ) Engineer 
( ) Architect/Engineer (A/E) ( ) Other: 

PROJECT NUMBER: DYS0701 ST1 

PROJECT TITLE: New DYS Northeast Regional Center 

PROJECT LOCATION: Middleton 

AWARDING AGENCY: DCAM 

APPROPRIATION SOURCE: 4000-2011, Ch. 245 of 2002 

AVAILABLE AMOUNT: $100,000 

ESTIMATED CONSTRUCTION COST: $22,000,000 

TOTAL FEE, excluding reimbursables or any authorized per diem payments, based on scope of work and services 
authorized if project is completed. 

(	 X ) Lump Sum Established Set Fee for Study Phase Per M.G.L. C.7, 
§38G(a) 200,000 dollars 

(	 X ) Lump Sum Established Set Fee for Final Design Phase Per M.G.L. C.7, 
§38G(a), based on the approved estimated construction cost in the 
certified study.  8 per cent 

IMMEDIATE SERVICES AUTHORIZED: 
( X ) CERTIFIABLE BUILDING STUDY 
( ) OTHER: 
As per M.G.L. C.7, §38I, the selected designer may be appointed by the DCAM Commissioner for continued services as 
noted below subject to approval by the Designer Selection Board: 
( X )	 SCHEMATIC PLANS AND OUTLINE SPECIFICATIONS 
( X )	 DESIGN DEVELOPMENT PLANS AND SPECIFICATIONS 
( X )	 CONSTRUCTION PLANS AND SPECIFICATIONS 
( X ) ADMINISTRATION OF CONSTRUCTION CONTRACT 
( ) OTHER: 

MBE/WBE PARTICIPATION: 
In accordance with Executive Order #390, DCAM has established minimum goals of 8% MBE participation and 4% WBE 
participation for the combined value of the study and final design contracts for this project. MBE/WBE goal must be met 
within the list of requested prime and sub-consultants. All applicants must indicate how they intend to meet these goals 
and will be evaluated on that basis. Further information about the program appears on pages 6-10.  Applications from 
MBE and WBE firms as prime consultant are encouraged. 
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APPROPRIATION LANGUAGE: 

Chapter 245 of 2002: For planning and studies, the preparation of plans and specifications, construction, renovation, 
reconstruction, improvement, demolition, expansion, repair, including furnishings and equipment, and related 
administrative expenses at executive office of health and human services agencies . . . 

GENERAL SCOPE OF WORK 

Middleton Colony 

Existing Facility 
New Regional Center will be located at the site of DYS’s NFI Shelter Care program at the Middleton Colony. The 40-acre 
facility was originally a nine-building farm colony for Danvers State Hospital. Two of the buildings, which are as much as 
110 years old, have been demolished, and six others, including the power plant, are vacant and will be removed by the 
spring of 2007. 

The DYS will continue to operate staff offices and programs in the remaining building, but the children currently living in 
Shelter Care there will be relocated to temporary modular units nearby until a new facility is ready. 

Utilities to the remaining building will be maintained; abandoned utility lines, slabs, and foundations below a depth of 3’ 
will left in place, and their locations will be documented by the contractor. 

Proposed Regional Center 
The new Regional Center will house the offices of the newly formed DYS Northeast Region and two secure units, one for 
revocation and one for pre-trial detention. The Regional Office is anticipated to include office and support space for the 
Director and a staff of 17-21, conference space, training space, and a computer lab. The Pre-trial/Revocation Program will 
include sixteen pre-trial and sixteen revocation beds; interview, property, search, clothing issue, and laundry rooms and 
clinical space; and transport and holding areas. 

Design Goals 
The design of DYS Youth Services Centers must create successful treatment environments for young people that are 
durable, low maintenance, and hardware-secure. The design of the new facility must reach these goals in the layout and 
design of spaces, management and movement of service groups, and selection and specification of materials, finishes, and 
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hardware. 

Building Information Modeling 
DCAM encourages use of Building Information Modeling (BIM) in the study, design, and construction phases of its 
projects, and will authorize development of a building information model as an extra service if the selected Designer has 
that capability. 

Study Tasks and Products 
As determined by the Work Plan, which must be completed and approved by DCAM before any other tasks are 
undertaken. They are anticipated to include: 

� Work Plan Development, Approval, and Notification to Proceed: 
Administrative Conference 
Scoping Workshop with DCAM and DYS 
Draft Work Plan with tasks, products, delivery and lump sum schedule of payment 
Final Work Plan DCAM approval and Notification to Proceed 

Products: Administrative Conference meeting memo and revisions, draft and final Work Plans 

� Data Gathering: Document existing conditions as required by the project and including but not limited to 
•	 Political/jurisdictional boundaries, ownership, leases, easements, & rights of way 
•	 Relevant context, including existing and proposed jurisdictions, parcels, projects and adjacent uses 
•	 Soils, topography, and geotechnical conditions 
•	 Location and capacity of existing utility systems, supplies and suppliers, including any water supply issues 
•	 Buried tunnels, foundations, and active and abandoned utility lines 
•	 Vegetation and farmland 
•	 Rare and endangered species 
•	 Hazardous materials 
• Environmental review status and scope for proposed project 

Products: Existing Conditions Technical Memorandum including a summary narrative and drawing and detailed 
narratives, photographs and drawings as required to describe and illustrate each condition, with technical appendices 
Note: The Memorandum will be based as far as possible on the Design team’s visual inspection of the site and on 
information, drawings, and data from DCAM and other available sources, and is included in the lump sum fee. 
Reimbursement for any additional services or products required to complete the memorandum will be as specified in the 
Designer’s contract and must be requested from and authorized by DCAM in advance. 

� Program Development: 
•	 Review and summarize all applicable codes and permits relevant to the project 
•	 Document and summarize design standards and regulations applicable to proposed uses 
•	 Perform programming workshops and interviews attended by DYS and DCAM staff 
•	 Develop draft building program table and site narrative scope 
•	 Develop preliminary cost model for proposed program 
•	 Assist DCAM and DYS to evaluate cost alternatives and establish project scope and budget 
• Document preferred program 

Products: Codes and Standards Memorandum, Cost Model, Preferred Program Table and Narrative 

� Concept Development: 
•	 Develop preliminary site and building floor plans and sketch alternatives satisfying the preferred program and 

meeting project budget for DCAM review 
•	 Present conceptual drawings and plans of preferred options to, and evaluate and their costs and benefits for DYS 

and DCAM 
Products: Conceptual sketches, drawings, and evaluation narrative, including 

� Preferred Option 
•	 Develop pre-schematic building space plans and site plans for the preferred concept 
•	 Develop narratives describing all architectural and MEP systems and site and civil work 
•	 Complete draft final Cost Estimate 
•	 Present preferred option at Global Workshop 
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•	 Complete draft Room Data Sheets for all programmed spaces for review by DYS and DCAM 
• Complete draft Implementation Plan and project schedule for review by DYS and DCAM 

Products: Pre-schematic plans, systems narratives, Global Workshop presentation and record, draft Room Data Sheets, 
draft Implementation Plan and Schedule 

� Study Report 
•	 Complete final Cost Estimate 
•	 Submit draft Study Report documenting study process and conclusions and incorporating any comments received 

on previous products 
• Submit final Study Report incorporating final DCAM and DYS comments 

Products: Draft and Final Study Report 

GENERAL CONDITIONS OF THIS CONTRACT: 
Study Contract 
If selected for study services, the applicant agrees to execute DCAM Form C-3 Contract for Designer’s Services–Study, or 
its successor, without revisions or modifications.  DCAM customarily compensates the designer during the Study Phase on 
a percentage basis in accordance with the approved workplan. 

Design Contract 
At the conclusion of the study, if approved by the DSB to perform final design services, the applicant agrees to execute 
DCAM Form C-2 Contract for Designer’s Services, or its successor, without revisions or modifications. 

DCAM Procedures
 The designer will follow the procedures established in DCAM’s Designer Procedures Manual dated June  2005 
(http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc ). Applicants are urged to review and become familiar with the 
following supplemental material, which is available on the web at: http://www.mass.gov/cam/DSB/index.html. 

Construction Specifications 
The designer shall utilize the new DCAM Standard Specification provided at the contract signing. 

PMAS 
Consultants will be required to use DCAM's electronic web-based Project Management and Accounting System (PMAS) 
as a repository for all project correspondence, documentation, and project budgeting, and scheduling.  No special software 
is required. 

Workshops 
DCAM and the Designer will hold periodic workshops to ensure that critical issues are not overlooked and that all team 
members have an opportunity to contribute their expertise, to anticipate potential obstacles, to identify potential solutions, 
and to expedite the decision-making process.  Attendance by key design team members will be required at all workshops. 

Sustainable Design 
This project must meet the minimum standards for sustainable design established by A&F Bulletin 12 
(http://www.mass.gov/envir/Sustainable/pdf/anf_administrativebulletin12.pdf). DCAM has also set a goal of LEED Silver
(http://www.usgbc.org/) for this project, and the final study must include an analysis of the potential LEED Silver 
Certification per C. 164 §331 of the Act of 1997 and DCAM’s “Sustainable Design Building Guide.”  This analysis, 
including detailed cost estimates, will identify and recommend energy efficient alternatives and the use of resources 
efficient materials for consideration as part of the final design.  Any and all of these alternatives may be incorporated as 
part of the final design and will be considered as part of the base fee.  However, if DCAM determines that LEED 
certification will be pursued, the certification process will be considered an extra service in the design and construction 
phase of the project. 

Universal Design 
In addition to complying 521 CMR, The Rules and Regulations of the Architectural Access Board 
(http://www.mass.gov/aab/aab_regs.htm), the consultant will review ADA Title II
(http://www.usdoj.gov/crt/ada/reg2.html), and the ADA Accessibility Guidelines (http://www.access-
board.gov/adaag/html/adaag.htm), to ensure that the proposed design meets the civil right  intent of this act. The 
requirements of these two laws may differ and the consultant must comply with the more stringent.  Design 
solutions will meet the diverse and changing needs of users across age, ability, language, ethnicity and economic 

http://www.mass.gov/cam/dlforms/DPMD_2005_06.doc
http://www.mass.gov/cam/DSB/index.html
http://www.mass.gov/envir/Sustainable/pdf/anf_administrativebulletin12.pdf
http://www.usgbc.org/
http://www.mass.gov/aab/aab_regs.htm
http://www.usdoj.gov/crt/ada/reg2.html
http://www.usdoj.gov/crt/ada/adastd94.html
http://www.usdoj.gov/crt/ada/adastd94.html
http://www.access-board.gov/adaag/html/adaag.htm
http://www.access-board.gov/adaag/html/adaag.htm
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circumstance. DCAM welcomes innovative design strategies that are simultaneously equitable, flexible and legible 
for all and extend beyond minimal compliance with accessibility regulations. 

Environmental and other supplemental services 
DCAM reserves the right to obtain supplemental services through independent consultants who will collaborate with the 
prime and the project team. 

Cost Estimating 
Cost estimates, cost models, and estimator participation in both the study and the design phases will meet the 
requirements of the current DCAM Cost Estimating Manual and will be submitted in Uniformat II in the study 
phase and in both Uniformat II to Level 3 and CSI Masterformat in the design phase.  The Cost Estimating Manual 
can be found at http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf, and Uniformat II can be found at 
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf. 

Building Commissioning 
DCAM may include building commissioning as part of this project.  An operations and maintenance plan will be produced 
as a reimbursable expense during the building commissioning phase.  The Designer will meet with DCAM's building 
commissioning agent during design and construction to evaluate design proposals for mechanical systems to ensure 
maintainability and operational efficiency. 

CM at Risk 
The construction of this project may be performed utilizing a construction management at-risk (CMAR, sometimes 
referred to as CM/GC) contract in accordance with MGL Chapter 149A. 

CONDITIONS FOR APPLICATION: 
Current or updated Master File Brochures must be on file with the Board. As a condition of application, each applicant, if 
selected for the new project, agrees to carry professional liability insurance in an amount equal to 10% of the estimated 
construction cost of this project in accordance the standard designer’s contract, i.e., minimum coverage of $250,000 up to 
$1,000,000 depending on the construction cost. DCAM may seek additional coverage for the selected designer, and if so 
will bear the cost of the additional coverage. 

APPLICATIONS WILL BE EVALUATED BASED ON THE FOLLOWING PRIME AND SUB CONSULTANT 
PERSONNEL AND EXTENT OF COMPLIANCE WITH MBE/WBE PARTICIPATION GOALS. PLEASE ALSO 
SEE QUESTION #6 ON DSB APPLICATION 2005. 
1.	 Architect (as prime) 5. Electrical Engineer 
2.	 Programmer (youth detention) 6. Structural Engineer 
3.	 Site Planner 7. Civil Engineer 
4.	 Mechanical Engineer (HVAC, plumbing, fire 8. Cost Estimator (independent consultant required) 

protection) 

Where an “independent consultant” is required the Applicant may not provide the services “in house.” If the Applicant 
plans to fulfill any of the other sub-consultant roles, so indicate on the organizational chart. Project Managers for Study 
and Final Design should be listed separately. 

APPLICATIONS WILL BE EVALUATED BASED UPON THE REQUIREMENTS OF M.G.L. Ch. 7 §38F AND 
WORK LISTED ON DSB APPLICATION 2005 SECTIONS 8, 9 AND 10 WHICH ILLUSTRATES CURRENT 
QUALIFICATIONS IN THE FOLLOWING AREAS: 
1.	 Planning and design of secure detention 3. Desirable: ability to use BIM tools during the 

facilities of comparable size study, design and construction phases of the project. 
2.	 Master planning, site selection and design in 

environmentally sensitive areas 

APPLICANTS PLEASE NOTE

A copy of the most current Application Form and Instructions - DSB 2005 Application

Form is included with this Notice, and is available for download at

http://www.mass.gov/cam/forms/fi_dselectboard.html.


http://www.mass.gov/cam/dlforms/CEM_Feb06.pdf
http://www.bfrl.nist.gov/oae/publications/nistirs/6389.pdf
http://www.mass.gov/cam/forms/fi_dselectboard.html
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Only complete applications submitted on the DSB2005 Application Form will be

considered by the Designer Selection Board. Applications that are incomplete or

submitted on a form other than DSB2005, may be rejected as non-compliant and not be

considered by the Board.


Applications received at the DSB Office after the advertised deadline will not be

considered.
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